


































































































Benson Property Master Plan
Preliminary Cost Estimate

Item Number |ltem Description Quantity | Unit |Unit Price Total Cost
AREA 7 |[PRIMARY PARKING

7.1|Landscaping

remove existing paved roads/paths 750 SY $5.00 $3,750.00

Misc. regrade 15000 | SY $2.00 $30,000.00

landscape 1 LS $10,000.00 $10,000.00

Subtotal $43,750.00
7.2|Parking area

clear and grub 2 AC $5,000.00 $10,000.00

Misc. grading 10000 | SY $2.00 $20,000.00

140 cars @ $525/car 140 EA $525.00 $73,500.00

Lighting LS $30,000.00 $30,000.00

Drainage System LS $30,000.00 $30,000.00

Subtotal $163,500.00

Total for Area 7 $207,250.00

Design Fee - 10% of Area Total $20,725.00

Contingencies - 15% of Area Total $31,087.50

Grand Total for Area 7 $259,062.50
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Benson Property Master Plan
Preliminary Cost Estimate

Item Number |ltem Description Quantity | Unit |Unit Price Total Cost
AREA 8 |WELCOME CENTER/TRAIN STATION
8.1|Landscaping

remove existing paved roads/paths 750 SY $5.00 $3,750.00
Misc. regrade 5000 SY $2.00 $10,000.00
landscape 1 LS $10,000.00 $10,000.00
Subtotal $23,750.00

8.2|Relocate train station
Move building 2975 SF $9.00 $26,775.00
New foundation walls 240 LF $60.00 $14,400.00
New foundation slab 2975 SF $3.00 $8,925.00
Subtotal $50,100.00

8.3|Renovate train station
Assessment & Stabilize Building LS $15,000.00 $15,000.00
Restore building 2975 SF $90.00 | $267,750.00
Subtotal $282,750.00

8.4|Parking area (44 cars)
clear and grub 0.5 AC $5,000.00 $2,500.00
Misc. grading 2400 SY $2.00 $4,800.00
44 cars @ $525/car 44 EA $525.00 $23,100.00
Access road (100 x 24) 2400 SF $4.00 $9,600.00
Lighting LS $15,000.00 $15,000.00
Drainage System LS $15,000.00 $15,000.00
Subtotal $70,000.00
Total for Area 8 $426,600.00
Design Fee - 10% of Area Total $42,660.00
Contingencies - 15% of Area Total $63,990.00
Grand Total for Area 8 $533,250.00
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Benson Property Master Plan
Preliminary Cost Estimate

Item Number |ltem Description Quantity | Unit |Unit Price Total Cost
AREA9 |GORILLA HOUSE
9.1|Renovate Building
Restore house (55 x 45) 2475 SF $90.00 | $222,750.00
Subtotal $222,750.00
9.2|Landscaping
remove existing paved roads/paths 500 SY $5.00 $2,500.00
Misc. regrade 2000 Sy $2.00 $4,000.00
landscape 1 LS $10,000.00 $10,000.00
Subtotal $16,500.00
9.3|Service Drive
Miscellaneous Grading 1500 sy $2.00 $3,000.00
Service Drive 600'X12' 7200 SF $5.00 $36,000.00
landscape 1 LS $3,500.00 $3,500.00
Subtotal $42,500.00
Total for Area 9 $281,750.00
Design Fee - 10% of Area Total $28,175.00
Contingencies - 15% of Area Total $42,262.50
Grand Total for Area 9| $352,187.50
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Benson Property Master Plan
Preliminary Cost Estimate

Item Number |Item Description Quantity | Unit |Unit Price Total Cost
AREA 10 |NATURE TRAIL LOOP
10.1|Crushed stone paved trails
4850 LF x 8 FT wide = 38,800 SF 38800 SF $4.00 | $155,200.00
Subtotal $155,200.00
10.2|Interpretive signage
lump sum 1 LS $7,500.00 $7,500.00
Subtotal $7,500.00
10.3|Habitat improvement
lump sum 1 LS $50,000.00 $50,000.00
Subtotal| $50,000.00
10.4|Landscaping
remove existing paved roads/paths 500 SY $5.00 $2,500.00
Misc. regrade 2000 SY $2.00 $4,000.00
landscape 1 LS $10,000.00 $10,000.00
Subtotal $16,500.00
Total for Area 10| $229,200.00
10.5|Design Fee - 10% of Area Total $22,920.00
10.6/Contingencies - 15% of Area Total $34,380.00
Grand Total for Area 10| $286,500.00
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Benson Property Master Plan
Preliminary Cost Estimate

Item Number [ltem Description Quantity | Unit |Unit Price Total Cost
AREA 11 |[LOWER NATURE TRAIL
11.1|Landscaping
remove existing paved roads/paths 500 SY $5.00 $2,500.00
Misc. regrade 2000 sY $2.00 $4,000.00
landscape 1 LS $10,000.00 $10,000.00
Subtotal $16,500.00
11.2|Crushed stone paved trails
6,500 LF x 8 FT wide = 52,000 SF 52000 SF $4.00 | $208,000.00
Subtotal $208,000.00
11.3|Boardwalks
8ft wide 12000 SF $15.00 | $180,000.00
Subtotal $180,000.00
11.4|Wildlife blinds
lump sum - each 3 EA $5,000.00 $15,000.00
Subtotal $15,000.00
Total for Area 11 $419,500.00
Design Fee - 10% of Area Total $41,950.00
Contingencies - 15% of Area Total $62,925.00
Grand Total for Area 11 $524,375.00
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Benson Property Master Plan
Preliminary Cost Estimate

Item Number |ltem Description Quantity | Unit |[Unit Price Total Cost
AREA 12 |KIMBALL HILL LOOP TRAIL
12.1|Landscaping
remove existing paved roads/paths 500 SY $5.00 $2,500.00
Misc. regrade 2000 SY $2.00 $4,000.00
landscape 1 LS $10,000.00 $10,000.00
Subtotal $16,500.00
12.2|Crushed stone paved trails
4200LF x 8 FT wide = 33,600 SF 33600 SF $4.00 $134,400.00
Subtotal $134,400.00
Total for Area 12 $150,900.00
Design Fee - 10% of Area Total $15,090.00
Contingencies - 15% of Area Total $22,635.00
Grand Total for Area 12 $188,625.00
Grand Total for Master Plan Improvements $6,337,500.00

Note: All costs are stated in 2001 $.
Units noted in the above estimate are abbreviated as follows:

SF - Square Foot

SY - Square Yard

LF - Linear Foot

EA - Each

LS - Lump Sum Allowance
AC - Acre
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| Vanasse Hangen Brustlin Inc.  Benson's Property Master Plan

Benson’s Committee Meeting Dates and Site

Visits

May 15, 2001 Organizational Meeting of the Benson’s Committee
June 4, 2001 Site walk of Benson’s property

July 17, 2001 Meeting

August 7, 2001 Meeting

Aug.17, 18,19, 2001 Old Home Days display

September 6, 2001  Meeting

September 13, 2001 Benson'’s property walk

September 25, 2001 Meeting

October 2, 2001 Public Workshop at Library Street School
October 4, 2001 Meeting

October 18, 2001  Meeting

October 23,2001  Presentation of concerns, update to Selectmen
November 8,2001 Meeting

November 21,2001 Property walk, buildings tour for LCHIP grant
January 10, 2002 Meeting

February 7, 2002 Meeting
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